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1 Introduction  

 

 Purpose 

 
This document defines requirements and guidelines for a Rideshare Payload (RPL) for proposals 

submitted to the Heliophysics’ Science and Technology Demonstration Missions of Opportunity that 

utilize the Evolved Expendable Launch Vehicle Secondary Payload Adapter (ESPA) Grande 

accompanying the Interstellar Mapping and Acceleration Probe (IMAP) mission. 

This document was developed by NASA Science Mission Directorate (SMD) Heliophysics Division 

(HPD).  

 

 Scope 

 
This document provides ground rules and assumptions for RPLs intended to launch on the IMAP ESPA 

Grande, as well as specific interface requirements and generic environment definitions that will not be 

formalized until the IMAP Launch Vehicle Contractor has been selected and mission matures.  After 

launch vehicle selection, the launch vehicle interface control document will be the authoritative 

source and this document will be retired. 

This document also includes Rideshare Mission Assurance (RMA)/Do No Harm (DNH) process 

guidelines that focus on ensuring safety of flight for the primary mission and other rideshare payloads.  

Additional RPL requirements will be accommodated using the mission-specific or mission unique 

hardware processes, or services as specified by the Launch Vehicle to Payload Interface Control 

Document.  

NOTE: For this document, the ESPA and the ESPA Integrator contractor are considered part of the 

Launch Vehicle (LV)/Launch Vehicle Contractor (LVC) and/or Government. 

 

2 Definitions and Acronyms 

 Acronyms 
▪ CCAMs – Contamination Control Avoidance Maneuvers 
▪ CLA – Couple Loads Analysis 
▪ DNH – Do No Harm 
▪ DOT – Department of Transportation  
▪ DOD – Department of Defense 
▪ ESPA – Evolved Expendable Launch Vehicle Secondary Payload Adapter 
▪ FEM – Finite Element Model  
▪ GSE – Ground Support Equipment 
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▪ HPD – Heliophysics Division 
▪ IFD – In Flight Disconnect 
▪ IMAP – Interstellar Mapping and Acceleration Probe  
▪ I&T – Integration and Test 
▪ IPS – Integrated Payload Stack – Fully integrated ESPA with mated RPL 
▪ LSP – Launch Services Program 
▪ LSTO – Launch Service Task Order 
▪ LV – Launch Vehicle  
▪ LVC – Launch Vehicle Contractor 
▪ PGAA – Performance and Guidance Accuracy Analysis 
▪ PSWG – Payload Safety Working Group 
▪ RF – Radio Frequency 
▪ RPL – Rideshare Payload 
▪ RMA – Rideshare Mission Assurance 
▪ RUG – Rideshare Users Guide 
▪ SMD – Science Mission Directorate 
▪ SPA – Secondary Payload Adapter 
▪ STP – Space Test Program 
▪ TBD – To Be Determined 
▪ TBR – To Be Resolved 
▪ TBS – To Be Supplied 
▪ VLC – Verification Loads Cycle 

 

 Definitions 
▪ Rideshare Payloads (RPL) are those payloads that will have no authority to 

impact mission integration cycle for the primary mission. This includes but is not 
limited to go-no-go call for launch and drive environmental conditions within 
the fairing. Rideshare Payloads are synonymous with Secondary Payloads. 

▪ Secondary Payloads – Payloads that will be carried by a Secondary Payload 
Adapter.  A secondary payload utilizes excess capability of a launch after the 
primary payload requirements are satisfied.  A secondary payload can be an 
experiment, sensor, instrument or fully integrated spacecraft whose mission 
objective is different than that of the primary payload mission.  

▪ Secondary Payload Adapter (SPA) is a generic term for a flight-proven qualified 
Launch Vehicle adapter carrier/ring enabling deployment of secondary 
payloads.  (ex. Evolved Expendable Secondary Payload Adapter (ESPA), Cosmic 
Deployer Ring, ESPAStar, ESPA Grande, etc.) 

▪ Spacecraft bus essential power:  Ability for spacecraft to be powered on at 
launch in order to power survival heaters and enable detection of spacecraft 
separation as a mission unique service. 
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3 Documents 

 Applicable Documents 
 

• NASA-STD-8719.24 NASA Expendable Launch Vehicle Payload Safety Requirements 
 

• NPR 8715.6B   NASA Procedural Requirements for Limiting Orbital Debris 
 

• NASA-STD-6016  Standard Materials and Processes Requirements for Spacecraft 
 

• NPR 8715.7B                    NASA Payload Safety Program 
 

• IEST-STD-CC1246 Product Cleanliness Levels and Contamination Control Program 
 

• ASTM E2900 Standard Practice for Spacecraft Hardware Thermal Vacuum 
Bakeout 

 

 Reference Documents 
 

• EELV RUG Evolved Expendable Launch Vehicle Rideshare User’s Guide 
(SMC/LE) 

• TOR-2016-02946 Rideshare Mission Assurance and the Do No Harm Process – 
Aerospace Report 

• GSFC-STD-7000  General Environmental Verification Standard (GEVS) for GSFC 
Flight Program and Projects  

• MMPDS  Metallic Materials Properties Development and Standardization  

• MIL-HDBK-5  Military Handbook 5, Metallic Materials and Elements for 
Aerospace Vehicle Structures  

• EELV SIS Evolved Expendable Launch Vehicle Standard Interface 
Specification  

• LSP-REQ-317.01B Launch Services Program (LSP) Program Level Dispenser and 
CubeSat Requirements Document 

• MIL-STD-1540C Military Standard Test Requirements for Launch, Upper-Stage, 
and Space Vehicles 

• AFSPCMAN 91-70 Air Force Space Command Manual 91-710, Range Safety User 
Requirements Manual, 1 July 2004 

• MIL-STD-461F Requirements for the control of Electromagnetic Interference 
Characteristics of Subsystem and Equipment 
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4 Ground Rules and Assumption  

 The Government and/or LVC will provide the following 

4.1.1. In a case where a RPL is not able to meet the required mass properties, primary 

mode frequency, milestone schedule, or is determined by NASA to be unfit to 

launch, then NASA has the right to replace the RPL with an equivalent mass 

simulator or with a backup RPL if available.  Note, mass simulators will be hard 

mounted to the ESPA Port (non-separating). 

4.1.2. LVC will build and provide mass simulators for each ESPA port. 

4.1.3. LVC will provide the separation system for each ESPA-class RPL per section 6.3.3.  

4.1.4. LVC will provide In Flight Disconnect (IFD) to each ESPA-class RPL per section 

6.4.2.   

4.1.5. LVC will perform a separation analysis to validate no contact between RPLs, upper 

stage and primary payload and demonstrate no impediment to the upper stage 

Contamination Control Avoidance Maneuvers (CCAMs) until RPLs activate 

propulsion systems.  

4.1.6. LVC will coordinate RPL deployment time and sequencing with all invested 

stakeholders.    

4.1.7. LVC will provide the RPL separation signal (primary and redundant) to each RPL or 

to an LVC-provided ESPA sequencer.  

4.1.8. LVC will provide confirmation of RPL separation/deployment. 

4.1.9. LVC will provide Orbital Parameter Message within 30 minutes of RPL separation.  

4.1.10. LVC may provide accommodations for RPL GN2 (Grade B) purge systems from RPL 

arrival at integration facility through launch. 

4.1.10.1. The LVC GN2 purge to the RPLs will be interrupted in the standard launch 

vehicle processing flow.  The RPL missions shall be prepared to accommodate 2 

hours (TBR) interruptions in the LVC GN2 purge supply. 
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4.1.11. Facility space will be provided by the LVC for integration onto the ESPA at the 

launch site.  It can be used for receiving, unpacking, functional checks, battery 

charging, fueling, and facility power.  If standalone processing time is required by 

the RPL prior to delivery to the LVC, NASA will contract a Payload Processing Facility 

as a RPL mission unique service. 

4.1.12. LVC integration facility’s temperature and humidity will typically be controlled to 

the following levels: 

Temperature: 55° – 85° Fahrenheit (12.8° - 29.4°Celsius) 

Relative humidity: < 65% 

4.1.13. Cleanroom environment will be provided for integrated operations through 

fairing encapsulation to meet contamination requirement of primary mission. 

 RPLs will/will not 

4.2.1 RPLs will have no authority to make a GO, No-Go call on day of launch.  

4.2.2 RPLs will have no authority to change launch readiness date of Primary mission. 

4.2.3 RPLs will have no physical access post fairing encapsulation; this includes launch 

delays/scrubs. 

4.2.4 No down range telemetry support will be provided for RPL deployments. 

4.2.5 RPLs have the responsibility to meet Department of Transportation requirements 

and acquire applicable certification for the transportation of hazardous 

commodities and/or pressurized system when not at the launch site.  

4.2.6 All RPLs will be deployed after the Primary mission separation.  
 

5 Rideshare Mission Assurance and Do-No-Harm 
 

As Rideshare missions become more feasible and accepted in today’s space and science industry, there is 

a growing need to mitigate risks from the RPLs to the primary mission and between payloads on the 

mission. The Department of Defense (DoD) Space Test Program (STP) has implemented a hybrid system of 

risk mitigation called Rideshare Mission Assurance (RMA).  The objective of the RMA process is to provide 

all mission partners with a degree of certainty that all payloads included on a mission will do no harm 

(DNH) to each other, or to any operational aspect of the launch.  The DoD STP developed a Rideshare 

Mission Assurance Do-No-Harm (TOR-2016-02946) guideline document.  This document is only releasable 

to Government and Government contractors and will not be in the program library.  NASA will be 

establishing a similar process and a tailored set of Do-No-Harm criteria in support of NASA SMD missions. 

The RMA process mitigates risks by assessing each payload flying on a mission against a tailored set of 

criteria, known as “Do No Harm” criteria. The primary concern of the RMA process is to ensure that the 

payloads are robust enough to survive the environments experienced during launch and/or will not 

inadvertently power-on and perform functions that could be harmful. Other areas also assessed includes 

any co-use of facilities during the launch campaign and the critical function inhibit scheme utilized by the 
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payload.  The focus of this process is to ensure safety of flight for all mission partners and is not to ensure 

mission success for individual RPLs. It is the responsibility of the RPLs to ensure their own mission success. 

This document incorporates key elements of the RMA process for this early procurement and concept 

development phase.  Once the LVC is on contract, this process will be formalized, and a detailed mission 

specific set of Do-No-Harm criteria will be developed and validated as part of the overall mission 

integration cycle.    

 

6 Requirements 

 Mission Integration 

6.1.1 RPLs shall provide all data products listed in Appendix A to meet the IMAP Mission 

Integration Cycle Schedule.   

6.1.2 RPLs shall meet the data input timelines for the IMAP Mission Integration Analysis 

Cycles (e.g., PGAA-1, 2, 3, and Verification Load Cycle (VLC)). See Appendix A for a list of 

RPL inputs to support the Primary Mission Integration Cycle.  
 

 Mission Trajectory 
At this stage in the IMAP mission development, the trajectory and RPL orbit insertion are still to be 
determined, therefore RPL should consider a range of orbit insertions from: 

C3= -0.68 to -0.48 km2/s2 
 
The declination and right ascension directions will be determined by the primary spacecraft, which 
is targeting a transfer orbit to a Sun-Earth L1 Lissajous Orbit.  
 
The LV will perform a disposal burn following primary spacecraft separation, so this final burn could 

be utilized to achieve an escape trajectory (C3 = 0 or C3 > 0) for the RPL.  

 

6.2.1 The RPL orbit insertion shall be designed not to make physical contact with the primary 

spacecraft, or LV performing end of mission operations.  Its target, including C3, will be 

dependent on excess capability of the launch vehicle after inserting the primary 

spacecraft and considering additional resources needed by LV for end of mission 

disposal. 
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 Mechanical  

6.3.1 Reference Coordinates and Origin 

6.3.1.1 RPL will use the coordinate system specified in Figure 6.1. 

Figure 6.1 ESPA and RPL Coordinate System  

 
  

 

6.3.2 ESPA Grande Class Payloads Interface Requirements 

6.3.2.1 RPLs shall not exceed the mass and volume requirements as specified in Table 6.1. Note: 

Figure 6.1 shows a pie shaped area with dimensions. If your design requires protrusion 

outside the cube volume into a section of the pie, please provide rationale for consideration. 

 
 Table 6.1 ESPA RPL Mass, Volume Interface Requirements 

 

ESPA  Max RPL Mass 
Allowable RPL 

Volume 
RPL Interface 

ESPA 4 Port 
(PN:4-24-42) 

320 kg(5) 
42”x46”x38” (1, 2, 3, 4) 

Y, Z, X 

15” or 24” 
circular 

    

 
(1) This assumes a 4-meter fairing. 
(2) The Atlas V 4-meter fairing has additional fairing sweep stay-out zones 

at the base of the fairing that may be applicable to the IMAP mission.  
These are defined in the LV users guide see link below: 
https://www.ulalaunch.com/docs/default-source/rockets/atlasvusersguide2010.pdf  

(3) The RPL X-axes starts at the ESPA port interface plane. 
(4) The RPL X-axes dimension includes the separation system width. This 

means separation system width will be subtracted from the 38” 
allowable dimension.  

(5) The flyaway portion of the separation system shall be considered as part 
of the RPL total mass.   
 

 
 

6.3.2.2 RPLs shall maintain a center of gravity as follows: 

• CG along the RPL X-axis shall be less than 20” from the ESPA interface port  

• Lateral CG (Y, and Z axis) shall be within 1” of the RPL X-axis centerline 

 

Y 

Z 

X 

https://www.ulalaunch.com/docs/default-source/rockets/atlasvusersguide2010.pdf
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6.3.3 ESPA Class Separation Systems:  

6.3.3.1 LVC will provide the appropriate separation system for each RPL: this could be a 15” 

or 24” system for an ESPA Grande.  Specifications for commonly-used separation 

system are listed below: 
RUAG PAS 381S (15”):  https://www.ruag.com/sites/default/files/media_document/2018-06/PAS%20381S%20Separation%20System_rev4.pdf 

RUAG PAS 610S (24”): https://www.ruag.com/sites/default/files/media_document/2019-03/PAS%20610S%20Separation%20System.pdf 

PSC MkII MLB (15” or 24”): https://www.planetarysystemscorp.com/wp-   content/uploads/2018/07/2000785G-MkII-MLB-User-Manual.pdf 

 

6.3.4 Static Loads 

6.3.4.1 The peak line load across the ESPA/RPL interface shall not exceed 400 lbs. /in. 
 

Figure 6.2 Mass acceleration Curve for RPLs provided by GSFC 

 
 

6.3.5 RPL Stiffness 

6.3.5.1 RPLs shall have first fixed-free fundamental frequencies above 75 Hz constrained at 

the separation system interface plane. RPL’s with frequencies below 75Hz would 

require a Coupled Loads Analysis to be performed with the selected LV to determine 

any adverse CLA response impacts.  Unfavorable results could result in the 

demanifesting of the RPL. 
 

 Electrical  
 

https://www.ruag.com/sites/default/files/media_document/2018-06/PAS%20381S%20Separation%20System_rev4.pdf
https://www.ruag.com/sites/default/files/media_document/2019-03/PAS%20610S%20Separation%20System.pdf
https://www.planetarysystemscorp.com/wp-%20%20%20content/uploads/2018/07/2000785G-MkII-MLB-User-Manual.pdf
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6.4.1 Electrical Power 

6.4.1.1 RPLs shall be powered off during all integrated and hazardous operations and from T-

5 minutes through deployment. Once the RPL has been integrated to the ESPA, the 

RPL can only be powered on for battery charging and hazardous system monitoring.  

6.4.1.2 The RPL T-0 electrical interface shall be deadfaced (electrically isolated) at T-5 

minutes prior to launch.  

6.4.1.3 RPLs shall incorporate a Remove Before Flight pin that cuts power to the spacecraft 

bus.  This will be used during transportation and ground processing/integration 

activities. 
 

6.4.2 Connectors:  

6.4.2.1 The connector interface varies with separation ring selection (see 6.3.3.1 for 

examples) and will be coordinated with LVC after launch vehicle selection.  Pinout 

assignments and electrical characteristics of the harness will be defined during the 

interface control document development.  [ Note, LVC will provide 37 pins to each 

RPL if needed] 
 

6.4.3 Battery: 

Battery charging can be provided through an ESPA T-0 connector.  Battery 
charging will not be provided during integrated operations or hazardous 
operations.  LVC will provide RPL telemetry for battery monitoring data up until T-
5 minutes before launch.  

6.4.3.1 RPLs shall utilize Underwriter Laboratory (or-equivalent) approved batteries with no 

modifications and be compliant with Range Safety requirements (NASA-STD-8719.24) 

6.4.3.2 RPLs shall incorporate battery circuit protection for charging/discharging to avoid 

unbalanced cell condition. 

6.4.3.3 RPLs shall meet battery charge monitoring requirements per NASA-STD-8719.24. RPL 

monitoring of the charge activity will be required to avoid generation of Radio 

Frequency (RF) emissions that may affect nearby hardware. 
 

 Environments 

This section contains general requirements for early development/design because 
mission-specific environments have not been defined. Mission-specific environments will 
be defined once the launch vehicle contractor and primary observatory have been 
selected and the IMAP mission integration cycle has begun.  These mission-specific 
environments will be flowed down to the RPLs from the Launch Vehicle to IMAP Interface 
Control Document (ICD).  The environments defined in the Launch Vehicle to IMAP ICD 
will take precedence over the requirement defined in this section.  
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6.5.1 Thermal  

6.5.1.1 RPLs shall not specify any temperature and humidity requirements that are in conflict 

with the primary spacecraft requirements.  
 

6.5.2 Random Vibration 

6.5.2.1 RPLs shall be designed to the random vibration environments defined in Appendix B.   
 

6.5.3 Sine Vibration  

6.5.3.1 RPLs shall be designed to the sine vibration environments defined in Appendix B. 

 

6.5.4 Acoustics  

6.5.4.1 RPLs shall be designed to the acoustic environments defined in Appendix B. 

 

6.5.5 Shock  
 

6.5.5.1 RPLs shall be designed to the acoustic environments defined in Appendix B. ESPA separation 

plane shock environment is based on LV users guides interface levels for separation of 

primary spacecraft.  Proper attenuation factor must be considered for shock environment at 

the RPL separation plane.  There are at least 2 joints of attenuation: (1) bolted interface 

between the ESPA and RPL separation system, and (2) bolted interface between separation 

system and RPL structure. 

 

6.5.6 Pressure 

6.5.6.1 RPLs shall demonstrate compliance with pressure decay rate during LV ascent.   

 

6.5.7 Contamination 
The IMAP spacecraft is highly sensitive (ISO Level 7 (Class 10,000) contamination control) to 

both molecular and particulate contamination. As a result, strict cleanliness requirements must 

be placed on secondary payloads and will be documented in the LV to IMAP ICD. Surfaces 

within the fairing volume shall meet the IMAP requirements unless proven through 

contamination transport analysis to not pose a contamination threat to the IMAP observatory.  

6.5.7.1 RPLs shall be cleaned, certified and maintained to level 300 A/2 per IEST-STD-CC1246. 

6.5.7.2 RPLs shall undergo thermal vacuum bakeout per ASTM E2900. 

6.5.7.3 RPLs material selection shall be in accordance with NASA-STD-6016 Standard Materials and 

Processes Requirements for Spacecraft. 
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6.5.8 Electromagnetic Interference/Electromagnetic Compatibility (EMI/EMC) 

6.5.8.1 RPLs shall not conduct free radiation during launch processing. “Plugs out” testing may be 

conducted with antenna hats. 

6.5.8.2 RPLs shall ensure Underwriter Laboratory (UL) or equivalent certification on all electrical 

ground support equipment (EGSE).  All EGSE shall meet NASA-STD-8719.24, NASA Expendable 

Launch Vehicle Payload Safety Requirements. 

6.5.8.3 The RPLs radiated emissions at the payload interface plane shall not exceed the levels shown 

in Figure 6.3.  
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Figure 6.3, Spacecraft Radiated Emissions 

 
 

 

6.5.8.4 The RPLs shall be compatible with the launch vehicle and Range radiated emissions as shown 

below:  

 
20 V/m  2 MHz to 18 GHz 

TBD V/m  TBD  TBD MHz (launch site and launch vehicle telemetry transmitters) 
 

6.5.8.5 The RPLs shall meet the following EMI margin requirements: 

6.5.8.5.1 Electroexplosive Devices (EED) - The RPLs shall demonstrate a 20 dB Electro- Magnetic 

Interference Safety Margin (EMISM) to the RF environment (vs. dc no-fire threshold) for all 

EED firing circuits. 

6.5.8.5.2 Safety Critical Circuits - The RPLs shall demonstrate a 6 dB EMISM to the RF environment for 

all safety critical circuits and circuits that could propagate a failure to the launch vehicle. 

 

6.5.8.6 RPLs shall be magnetically clean from encapsulation through separation on orbit, with magnetic 

fields less than or equal to 1 Gauss at 1 meter from the RPL and all ground support equipment 

(GSE). 
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6.5.9 Radiation 

6.5.9.1 No hazardous radiation is permitted.  

 

 Ground Operations  

6.6.1 RPLs shall provide GSE lifting fixtures to support mate operations onto the ESPA. 

6.6.2 RPLs shall provide their own GSE for payload operations such as battery charging, 

monitoring, testing, etc. 
 

7 Safety 

 Fault Tolerance 

7.1.1 RPLs shall support and comply with the primary mission Payload Safety Working Group 

(PSWG). 

7.1.2 All hazardous operations (such as deployments of deployables, RF transmission and 

propulsion activation) shall be dual fault tolerant. 
 

 Hazard System Activation 

7.2.1 RPLs shall have the ability to activate hazardous systems based on time limit identified 

in the LV to IMAP mission ICD. These hazardous systems may consist of, but are not 

limited to:   

• Deployments of solar arrays, booms, and antennas etc. 

• RF transmission  

• Propulsion system  

• Any other systems 
 

 Propulsion and Pressure Vessels 

7.3.1 RPLs with pressure vessels shall comply with NASA-STD-8719.24, NASA Expendable 

Launch Vehicle Payload Safety Requirements, at the launch site. 

7.3.2 RPLs shall comply with NASA-STD-8719.24, NASA Expendable Launch Vehicle Payload 

Safety Requirements, for Loading and offloading of propellants and hazardous 

commodities.  
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 Hazardous Materials 

7.4.1 RPLs hazardous material shall conform NASA-STD-8719.24, NASA Expendable Launch 

Vehicle Payload Safety Requirements. 

 Orbital Debris 

7.5.1 RPLs mission design and hardware shall be in accordance with NPR 8715.6B NASA 

Procedural Requirements for Limiting Orbital Debris and Evaluating the Meteoroid and 

Orbital Debris Environments. 
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Appendix A – Nominal Timeline of Inputs to support IMAP Mission 

Integration Cycle 
 *Timelines may be adjusted after the IMAP Launch Vehicle has been selected (~8/1/2020). 

MO 
Timeline 

S/C Input needed IMAP LV 
Timeline 
To LSP 

LV Deliverable  

(1) CSR  
Phase A 
12/1/19 
(2) CSR 
7/2/20 

S/C Questionnaire/LSIRD Mission 
Support Requirements draft.  LSIRD 
Final at LSTO start.  Assume LSTO 
start to be ATP need date minus 6-9 
M. 

Prelim Compl 
by 2/1/21;  
Final by  
L-15M 

Mission Interface Control Document 
(ICD) Draft 

(1) CSR  
Phase A 
  12/1/19 

(2) (2) CSR 
(3)      7/2/20 
(4) (3) L-46 

    12/1/20 

S/C drawings and fairing 
Requirements, CAD models (ie. 
Details of mechanical interface, 
CAD showing outer skin line, 
location of SC access needs so door 
locations can be determined) 

Prelim Compl 
by L-44 M 
5/1/21; 
Final by 
L-15M 

Payload Compatibility/Critical Static 
Clearance Drawing/MICD.  Updates as 
required thru the mission as the SC 
changes. 
 

L-42 
4/1/2021 

S/C dynamic model (Craig Bampton 
(CB) format) (first delivery) and 
accompanying memo to describe 
use of model.  First CLA date is not 
set in stone in contract.  Most SC 
desire for it to be done ASAP after 
ATP. 

Compl by L-
34.5 M 
11/15/21 

Preliminary Design Loads Cycle and 
dynamic clearance assessment to LV 
hardware (i.e. separation system, 
fairing) 
*Feeds IMAP S/C CDR (1/14/22 L-33M) 
 

L-39 
7/1/21 

S/C Target spec and Mass 
Properties (first delivery) Most SC 
desire to kick this effort off ASAP 
after ATP.  Per contract, several 
contractors allow this but SX has 
first one at ATP + 6 M. 

L-34M 
12/1/21 

Initial Performance and Guidance 
Accuracy Analysis (PGAA)  
*Feeds IMAP S/C CDR (1/14/22 L-33M) 

L-34 
12/1/21 

S/C flight harnesses requirements L-27 
7/1/22 
 
Final by  
L-15M 
 

Electrical Interface Control Drawings (or 
as soon as available; flight hardware is 
needed sooner than GSE info) Many 
connector require long lead times.   For 
connectors, Flight and GSE, the LV is 
providing, need dates for the SC drive 
procurement.   Preferred to understand 
these need dates ASAP after ATP. 

L-19 
3/1/23 

S/C dynamic model, CB format and 
accompanying memo to describe 
use of model (second delivery)  

L-11M 
9/1/23 

Intermediate Design Loads Cycle (AKA 
FDLC) and dynamic clearance 
assessment to LV hardware (i.e. 
separation system, fairing) 
*Feeds IMAP S/C PER (11/15/23 L-
10.5M) 
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L-24 
10/1/22 

Mass Simulator Specifications 
(updated S/C CAD model, Mass, CG, 
frequency) 

L-18 
4/1/23 

Mass Simulator 

L-24 
10/1/22 

& 
In 
conjuncti
on with 
final 
trajectory 
analysis 

The S/C nutation time constant (if 
applicable), otherwise, ICD details 
and trajectory analysis results are 
input to SC separation analysis. 

L-21 
1/1/23; 
 
Final  
~L-6M 

Spacecraft Separation Analysis:  Initial is 
as required.  Final is required but 
contracts between contractors varies 
this deliverable from L-6M to L-1M 

L-18 
/1/23 

S/C Target spec and Mass 
Properties (second delivery) 
 

L-10.5M 
8/15/23 

Performance and Guidance Accuracy S/C 
PMA requirements and Analysis (PGAA)  
*Feeds IMAP S/C PER (11/15/23 L-
10.5M) 

L-13M 
9/1/23 

S/C radio frequency application L-9M 
1/1/24 
 

RF Link Analysis (initial data in ICD, 
confirmed as input to RF link at this 
time)  Cannot be done until PMA 
complete 
 

L-20M 
2/1/23 

S/C ventable and non-ventable 
volumes.  Timing of this is not set in 
stone in contract.   Timing tends to 
be after L-18 M but can be as late 
as L-6M  
 

L-15M 
7/1/23 

Payload Fairing Venting Analysis (initial 
data in ICD, confirmed as input to 
venting analysis at this time) 

L-12M 
10/1/23 

Simplified S/C geometrical and 
thermal mathematical models.  
Format and maximum sizes are 
negotiated with contractor after 
award.  Potential SC will be 
required to simplify their existing 
models used for their on orbit 
thermal analysis due to size 
limitations to run the full SC/LV 
integrated models.   Preferred 
around L-12M 
 

L-8M 
2/1/24 

Integrated Thermal Analysis.  Cannot be 
done until PMA but preferred to be 
done after FMA. 
 

L-16M 
6/1/23 

S/C RF Systems summary 
 

L-12M 
10/1/23 
L-3M 
7/1/24 

EMI/EMC and RF Compatibility Study 
(initial data in ICD, confirmed as input to 
RF Compatibility at this time) 
 

60 days 
prior to 
SC CDR 

S/C MSPSP inputs 
 

>= 30 days 
prior to SC 
ship to 
launch site 

Final Spacecraft Mission System 
Prelaunch Safety Package (MSPSP) (this 
is time of final release of MSPSP, inputs 
would be much earlier) 
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L-11M 
11/1/23 

S/C verified dynamic model, CB 
plus memo (third delivery).  This 
delivery drives final availability of 
LV input to final flight software 
validation and timing is critical 

L-6M 
4/1/24 

Verification Loads Cycle (VLC) and 
dynamic clearance assessment to LV 
hardware (i.e. separation system, 
fairing) 

L-10M 
12/1/23 

S/C Target spec, S/C mass 
properties statement, launch 
window (third delivery) 

L-6M 
4/1/24 

Performance and Guidance Accuracy 
Analysis (PGAA) (some need as early as 
L-36 weeks) 
 

NLT 30 
days prior 
to use 

S/C launch site test plan, S/C launch 
site standalone test procedures, 
and S/C integrated test procedure 
inputs 

Final:  NLT 
use – 4 
weeks 

Integrated and standalone Test 
Procedures at PPF and pad 
 

30 days 
prior to 
need/use 
date  

Misc. S/C data as needed (e.g.: 
Environmental Test Plans, 
Procedures and Results) 
 

Delivered 
with each 
update of the 
ICD revision 

Mission ICD Verification Matrix  

L-3M 
7/1/24 

S/C Final Target spec and final s/c 
mass properties statement.  Note 
this is listed as A/R for all 
contractors.  Timing of this final 
delivery will be set after award 

L-2M 
8/1/24 

Final Mission Analysis (FMA)  

    
 

Other SC Inputs needed: 

• SC documents/drawings to show compliance with following concerns: 

o SC separation detection methods across the LV-SC interface which initiate mission critical 

functions should be electrically and mechanically single fault tolerant. 

o SC separation detection circuits should provide protection to tolerate open circuit durations 

of up to 100 μsec on all contacts of all connectors at the same time. 

o The SC transmitter(s) shall be electrically and mechanically two fault tolerant (3 inhibits) 

against inadvertent radiation. 

o The SC shall have the capability to prevent erroneous RF signals from inadvertently initiating 

SC transmitter radiation. 

o The SC timer shall accommodate timing dispersions that encompass the entire launch 

window and LV 3-sigma / contingency flight time dispersions. 

o During launch operations, the SC shall provide the capability to remotely reset the timer. A 

timer reset may be required for circumstances including but not limited to a launch recycle 

or launch abort. Note: timers are not recommended implementation 

▪ The SC timer reset capability shall be single fault tolerant (2 different methods are 

required to reset the timer) 

o The SC flight phase detection mechanism should be tested to a flight like LV simulation to 

mitigate incorrect determination of LV phase of flight. 

o The SC shall be single fault tolerant against inadvertent commands from being initiated until 

after SC Separation. 
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Appendix B – Environments 
Random Vibration Environment: 

 

 

  

 

 

 

 

 

Sine Vibration Environment: 

 

Frequency 
(Hz) 

Enveloped 

PSD 
(g^2/Hz) 

20 0.0100 
50 0.0400 

300 0.0400 
725 0.0400 
800 0.0600 

1150 0.0600 
1300 0.0200 
2000 0.0200 

GRMS 8.60 
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Acoustic Environment: 

 

 

Shock Environment:  

 

The provided shock curve is based on LSP experience with separation shock test data of past missions 
and appropriate joint attenuation to the ESPA rideshare interface. 

 


